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SECTION INCLUDES 

 Contaminated Soil Removal 
 
RELATED SECTIONS 

02 40 50 Underground Tank Removal 
31 00 00 Earthwork 
 
REFERENCE 

310 CMR 40.0000 Massachusetts Contingency Plan 

INVESTIGATION 

Preparation including digging test pits and test borings, research about 
previous uses of property can minimize the need or help control the 
costs of contaminated soil removal work.  The discovery of contaminated 
soils can result in large change orders and be very disruptive to a 
construction contract.  If contamination or evidence of a release is found, 
notify the Department of Environmental Protection (DEP) Regional Office 
that has jurisdiction over the area to determine notification protocols and 
obtain a Release Tracking Number (RTN), the local Fire Department, 
and the Board of Health. 
 
Costly delay claims may also occur when the extent of contaminated soil 
is not clearly reflected in the plans and specs.  The appropriate 
Department of Environmental Protection Regional Office should be 
contacted for any and all information regarding hazardous material 
releases on and adjacent to the property. 
 
Plans and specifications should be prepared in accordance with all local 
regulations as well as conformance to 310 CMR 40.0000, the 
Massachusetts Contingency Plan, current edition.  The plans should 
include a narrative addressing any contamination found during the 
investigation and the final disposition of the soon to be removed material. 
If contamination is found during construction, the narrative should be 
amended and included in the close out documentation and as-built 
documents. 
 
When in doubt investigate, test and document conditions.  A Licensed 
Site Professional (LSP) should be retained by the Local Housing 
Authority, if not already on staff, to handle all Bills of Lading, Chain of 
Custody records, etc. 
 
Contact DIG SAFE prior to any investigation and ensure all parties have 
the proper DIGSAFE documentation and numbers. 
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EXECUTION 

The Contractor must comply with all federal, state, and local regulations 
regarding contaminated soils removal. 
 
Prior to the start of work, soil sampling and analysis from within the 
excavated areas shall be conducted for precharacterization.  The 
precharacterization program will be conducted to establish the method of 
soil recycling, reuse and/or disposal.  The work may require dewatering to 
allow for excavation of contaminated soil in dry conditions.  The Contractor 
shall be solely responsible for dewatering and the management of 
groundwater, including contaminated groundwater, if encountered. 
 
Test results for all analytical samples, required for soil pre-characterization 
for receiving facility acceptance, shall be submitted to the LSP/Engineer. 
The results shall include all laboratory analytical certificates and Chain-of-
Custody documents.   
 
The Contractor shall prepare a site-specific Health and Safety Plan.  The 
Plan shall outline procedures for the handling and off-site disposal of 
petroleum impacted soil, worker protection protocol, and equipment and 
vehicle decontamination.  The Plan shall be submitted to the LSP within 7 
days of Notice to Proceed.  The Contractor shall be responsible for 
preparing all hazardous material manifests and/or bills of lading with all 
applicable analytical backup, notification, and control forms.  The 
Contractor shall submit these to the LSP for review.  The LSP will 
incorporate these results into a report to the DEP. 
 
The work shall include the direct loading of contaminated soil for hauling 
off-site to an approved receiving facility.   
 
The Owner will be the Generator/Responsible Party and, in conjunction 
with the LSP, will sign all manifests and/or bills of lading.   
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Work and decontamination procedures in areas containing contaminated 
material shall be performed in accordance with standard engineering 
practices.  Contractor shall employ methods necessary to isolate 
contaminated soils from noncontaminated soils.  The excavation may 
include removing additional soils found to contain residual contamination 
as directed by the LSP.  
 
The Contractor shall direct load contaminated soil into roll-off containers or 
trucks for transportation and disposal off-site. 
 
The Contractor shall be responsible for obtaining approvals for final 
disposal of contaminated material.   

 
The Contractor shall be required to submit a copy of all analytical results to 
the LSP within 5 days of receipt of the laboratory report.  Analytical data 
shall be kept confidential, and distributed to the LSP and Owner only.  
LSPs review of data will be within 5 days.  Sampling of contaminated soil 
shall be done at sufficient and adequately distributed locations so that the 
concentrations of the chemical constituents attributable to the petroleum 
release and any other contaminants of concern, which may be present, are 
adequately characterized.  The LSP shall be present to observe sample 
collection activities. 
 
 

EXCAVATION OF 
CONTAMINATED 
MATERIAL 
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The soil recycling facility shall be fully permitted in accordance with all 
applicable local, state and federal regulations and shall be a hot mix 
asphalt plant, thermal processing plant, cold mix emulsion plant, or an 
approved landfill. The facility shall be eligible to accept petroleum 
contaminated soil without direct MassDEP approval provided that levels of 
contaminants in the soil comply with the specific levels established in the 
facility’s permit.  An out-of-state recycling facility shall be approved or 
permitted by the state in which it is located to accept petroleum 
contaminated soil with contaminant concentration ranges specifi ed in its 
permit.   
 
The Contractor shall submit to the LSP initial approvals or letters of intent 
and facility information for the recycling facility selected. 
 
The facility information shall include the following:  
1. General Information  

a. Facility Name  

b. Facility Address  
c. Name of Contact Person  
d. Title of Contact Person  

e. Telephone Number of Contact Person.  
f. Permit Number.  

2. Written confirmation that the facility is permitted to accept and will 
accept the classified soil of the general quality and quantity expected 
at the site.  

3. A listing of all current and valid facility permits, licenses, letters of 
approval, and other authorizations to operate, pertaining to the receipt 
and management of the soils or materials specified in the Contract.  

 The Contractor shall submit a complete list of the disposal facility’s 
permitted allowable contaminant levels and physical characteristic 
requirements for contaminated material, and list any required 
regulatory approvals for individual waste streams.  

 

SOIL RECYCLING, 
REUSE, OR 
DISPOSAL 
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The Contractor shall be responsible for preparing and submitting to the 
LSP for review all waste profile applications and questionnaires, and 
coordination with disposal facilities and all Federal and State environmental 
agencies.  
 
The Contractor shall be responsible for preparing all hazardous material 
manifests and/or bills of lading with all applicable analytical backup, 
notification, and control forms.  The Contractor shall submit these to the 
LSP for review at least 5 business days before transport.  The LHA will 
sign bills of lading in conjunction with the LSP.  
 
The Contractor shall be required to provide a written log for the transport of 
each load from the site, including tractor/trailer registrations, time of 
departure, time of arrival at the receiving facility and signature of vehicle 
operator.  
 
The Contractor shall also provide certified tare and gross weight slips for 
each load received at the designated disposal facility which shall be 
attached to each returned manifest and/or bill of lading.  
 
The LHA will be designated as generator and will sign all manifests and 
waste profile application or questionnaires in conjunction with the LSP. 
 

The Contractor shall furnish all generator copies of the hazardous material 
manifest to the Engineer for submittal to the appropriate State 
environmental agencies and to retain for the LHA’s records.  
 
The Contractor shall submit to the LSP, NO LATER THAN 10 BUSINESS 
DAYS and prior to receiving progress payment, ALL ORIGINAL 
DOCUMENTATION as required certifying that all materials were 
transported to, accepted, and disposed of, at the selected disposal facility.  
 
The documentation shall include the following, as a minimum:  

1. Documentation shall be provided for each load from the site to the 
disposal facility, including all manifests and any other transfer 
documentation as applicable.  

2. All documentation for each load shall be tracked by the original 
manifest  

3. If that material is transported under a Massachusetts Bureau of Waste 
Site Cleanup transmittal form (BWSC Form 113, parts A, B, and C), all 
original forms must be returned with ORIGINAL SIGNATURES, 
including the final signature of the receiving facility verifying receipt, no 
later than 10 business days from completion of transporting soil.  

WASTE PROFILES 
AND MANIFESTS 


